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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

REQUEST FOR QUALIFICATIONS NOTICE

NUMBER 59A0549

Note:  Address all questions concerning this Request for Qualifications (RFQ) in writing
to the attention of Stacey Duvane at Stacey_Duvane@dot.ca.gov.  You may also reach
the analyst by telephone at (916) 227-6087.  Consultants contacting the District or
Division directly seeking information about this RFQ may jeopardize the integrity of the
selection process and risk possible disqualification.

Read carefully, this document has been revised as of 05/04/06.

I. GENERAL INFORMATION

A. The State of California, Department of Transportation (Department) is
soliciting Statements of Qualifications (SOQs) from qualified firms that
may lead to the award of a contract for Independent Assurance of Cost
Pricing Districts services.

B. The estimated contract amount is $ 3,000,000 – 4,999,999.

C. The estimated contract term is 18 months.

D. Interviews will be held in Sacramento on 11/02/06 and 11/03/06.
Confirmation letters will be sent to those firms short-listed.

E. Negotiations will be held with the top-ranked firm on 11/07/06 and
11/08/06 in Sacramento.

F. To assist Proposers in ascertaining Disadvantaged Business Enterprise
(DBE) availability for specific items of work, the Department advises
that it has determined that DBEs could reasonably be expected to
compete for subcontracting opportunities on this Agreement and their
likely availability for work on this Agreement is 17 percent.  Refer to
“Statement of Qualifications Submittal Instructions and General Contract
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Process Information” for additional information.  The Department also
advises that participation of DBEs in the specified percentage is not a
condition of award.

G. Federal and/or State prevailing wage rates may apply.  This requirement,
if applicable, will be specified in the draft contract.

H. The Department does not guarantee, either expressly or by implication,
that any work or services will be required under any contract issued as a
result of this RFQ.

I. A Pre-award or Post-award Audit will be performed on any contract
issued as a result of this RFQ.

II. SCOPE OF WORK/DELIVERABLES

The work to be performed for this RFQ is described in the Scope of
Work/Deliverables, dated September 14, 2006, and is hereby incorporated as
Attachment 1.

III. SUBMISSION OF STATEMENTS OF QUALIFICATIONS (SOQs)

A. IMPORTANT: Download “Statement of Qualifications Submittal
Instructions and General Contract Process Information” from:
http://Caltrans-opac.ca.gov/aeinfo.htm.  Failure to follow these
instructions may result in rejection of your SOQs.

B. SOQ Package Submittal Instructions

1. Eight (8) copies of the SOQ containing all the indicated information
shall be submitted.  Fax copies will not be allowed.  SOQs will be
accepted until 3:00 p.m. on October 19, 2006, and must be directed
to:

State of California
Department of Transportation

Administration
Division of Procurement and Contracts

1727 30th Street
Sacramento, CA 95816-7006

Attention: Stacey Duvane
Telephone: (916) 227 6087
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2. If your SOQ package is hand delivered, you must date and time
stamp it immediately upon arrival.  The date/time stamp machine is
located in the lobby of the first floor to the right of the security guard
station at the address noted above.  Date/stamp one label for each
SOQ package/box submitted.  Ask the security guard to call the
Division of Procurement and Contracts’ reception desk at (916) 227-
6000 to have your SOQ package picked up by Contracts’ staff.

3. The SOQs must be submitted in a sealed package labeled as follows:

• RFQ Number 59A0549
• Submittal deadline 10/19/06
• “DO NOT OPEN”

C. Request for RFQ Copies

Copies of this RFQ may be requested by contacting the State of
California, Department of Transportation, Division of Procurement and
Contracts, Bid Line at (916) 227-6075.  You may leave a recorded
message or send your FAX request to (916) 227-1950.  You must
include the RFQ solicitation number.
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Scope of Work for Independent Assurance Contract for Districts
1,2,3,5,6,9 and 10

SCOPE OF WORK/DELIVERABLES

A.  DESCRIPTION OF SERVICES:

The Contractor shall provide professional engineering services to perform cost estimates for
various construction projects for the California Department of Transportation, herein referred to
as Department, in Districts 1,2,3,5,6,9 and 10.  These services will facilitate Independent
Assurance (IA) of construction cost estimates.  All work shall be performed in conformance with
Caltrans policies, procedures, and standards. The specific construction project for which the cost
estimating will be performed will be stated in each Task Order.  Attached is a list of proposed
projects for each District, however, this list is not exclusive.

Dist EAs Co-Rte-PM Project Description
01 26200 MEN-101-43.5 CONSTRUCT 4-LANE FREEWAY

01 29030 HUM-101-57.0
CONSTRUCT INTERCHANGE AND FRONTAGE ROADS
36/101

01 29171 MEN-001-37.8 CONSTRUCT TIE-BACK RETAINING WALL
01 29610 HUM-101-89.4 REPLACE BRIDGE (SCOUR)
01 31010 MEN-001-33.4 REPLACE BRIDGE (SCOUR)
01 32470 DN -101- 14.8 CONSTRUCT RETAINING WALL (5 LOC)

01 34540 DN -101- 43.6
SHOULDER WIDENING AND LEFT TURN
CHANNELIZATION

01 36320 HUM-101-R48.7 ROADWAY REHABILITATION
01 36460 HUM-169- 22.2 REPLACE BRIDGES (#4-180,182,218,223)
01 37562 HUM-101-R102.8 REHABILITATE ROADSIDE REST
01 37810 MEN-128- 0.0 REHABILITATE CULVERTS
01 38050 MEN-222- 1.0 REPLACE BRIDGE (SCOUR)
01 38570 MEN-001-69.4 REPLACE BRIDGE
01 39850 LAK-029- 20.4 CAPITAL PREVENTIVE MAINTENANCE
01 39860 LAK-053- 3.1 ROADWAY REHABILITATION & SHOULDER WIDENING
01 39930 LAK-020- 0.6 CAPITAL PREVENTIVE MAINTENANCE
01 43260 LAK-020- 9.4 SHOULDER WIDENING / RUMBLE STRIP
01 43460 MEN-L57-10 REPLACE MAINTENANCE STATION
02 0C970 TEH-005-R12.2 BRIDGE REPLACEMENT (SCOUR)
02 2C500 TEH-005-R22.2 REPLACE PCC PAVEMENT
02 2C740 SHA-005- 0.0 OPEN-GRADED AC-OVERLAY-RAMPS INCLUDED
02 32560 SHA-089- 26.6 REPLACE BRIDGE & REALIGN RDWY
02 32801 SHA-005-R15.1 WIDEN STR, ADD AUX LNS, ADD & WIDEN RAMPS
02 37050 SHA-299-50.7 REALIGN HIGHWAY
02 37310 PLU-070-35.1 REPLACE BRIDGE NO. 9-15
02 37890 SHA-005-R39.5 BRIDGE REPLACEMENT
02 38110 SIS-005-R11.4 ROADWAY REHAB
02 38840 SHA-044-L0.3 CONSTRUCT AUXILLARY LANES IRDAP #1720
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03 0A360 SAC-005-22.6 REHABILITATE STRUCTURE
03 0A631 NEV-080-R9.2 PCC OL, DRAINAGE REHAB, W/B TRK LN
03 0A710 YUB-070-15.4 AC OVERLAY, COLD FOAM RECYCLE

03 0C281 COL-005-0.0
INSTALL CMS & CCTV CHANGEABLE MESSAGE SIGNS
& CLOSED

03 0C470 YOL-016-18.2
WIDEN SHOULDER & CONSTR LEFT TURN LANE RT
TURN POCKETS, INTERSECTION  IMPROVEMENT

03 0C930 PLA-028-9.2 INSTL CURB,GTRS,SIDEWALK,SIGNAL & DRAIN
03 1A461 SUT-099-16.8 WIDEN TO 4 LNS, ADD TURNING LANE
03 1A710 ED -050-39.7 BWC OR RAC TYPE G OVERLAY
03 1C490 COL-020-2.9 REPLACE BRIDGE ON NEW ALIGNMENT (SCOUR)
03 1C971 PLA-267-7.3 WATER QUALITY DRAINAGE IMPROVEMENT

03 1E030 COL-020-R21.5
RECONSTRUCT EMBANKMENT SLOPE
RECONSTRUCT SHLDR, REPL GUARDRAIL

03 1E040 SAC-050-L0.0 UPGRADE METAL MEDIAN BARRIER TO CONCRETE
03 1E120 PLA-080-R57.0 INSTALL CABLE NET DRAPERY
03 1E160 BUT-070-10.8 RELOCATE INTERSECTION; INST SIGNALS
03 1E240 PLA-080-R58.3 EXTEND TRUCK CLIMBING LANE
03 1E490 BUT-032-10.3 WIDEN TO FOUR LANES
03 1E690 GLE-005-R0.0 RAC OVERLAY AND RUMBLE STRIPS

03 2A920 PLA-089-0.0
REHAB PAVEMENT AND DRAINAGE SYSTEM ENV
IMPR PROGRAM PROJECT (EIP)

03 2A921 PLA-089-T8.6
REHAB PAVEMENT AND DRAINAGE SYSTEM ENV
IMPRV PROGRAM (EIP) PROJECT

03 2A940 PLA-028-0.8 REHAB PAVEMENT/RECONST DRAINAGE SYS
03 2C843 SAC-L55-01  . FIRE AND LIFE SAFETY REPAIRS
03 2C844 SAC-L55-01  . FIRE AND LIFE SAFETY UPGRADE

03 2C860 PLA-080-R56.1
REPL SLABS, CRK & SEAT, RBR AC OVLY PLACE SHLDR
BACKING, REM AND REPLC

03 2E050 NEV-080-28.4 FULL BRIDGE DECK REPLACEMENT
03 33380 PLA-065-R12.2 4-LN EXPWY WITH INTERSECTIONS (PDB-DSJ)
03 34990 PLA-080-6.9 RECONSTRUCT INTERCHANGE
03 36690 BUT-099-8.6 BASE REPAIR, WIDEN & AC OVERLAY (HGS-LAB)
03 36782 PLA-080-0.0 CONSTRUCT AUXILIARY AND HOV LANES
03 38800 YOL-050-0.3 WIDEN OC & REVISE E/B RAMPS - 6 LNS

03 3A010 SAC-005-15.6
REPL SLABS & MBGR, GRIND PAVEMENT SEAL,
REPLACE DIKES, REPAIR RAMPS

03 3A630 BUT-070-10.0 WIDEN TO 4 LANES, EXTEND, CONST I/C
03 3A710 ED -050-0.2 WIDEN AND ADD HOV LANES

03 3C020 SAC-051-1.2
UPGRADE MBGR TO CONCRETE MED BARR & PAVE
MEDIAN

03 3C870 GLE-005-R20.0
COLD PLANE, PLACE RAC & DGAC, SEAL CRACKS
AND RECONSTRUCT MBGR

03 43601 ED -050-77.3 ADD CURB, GUTTER, SIDEWALK & BIKE LANE
03 4A700 PLA-080-54.4 PCC OL/MED BAR/WID SHLDR/RMP LIGHTS
03 4C090 ED -049-7.1 WIDEN AND ADD SHOULDERS
05 0A460 SLO-227-R10.9 REHABILITATE ROADWAY & WIDEN BRIDGE
05 0E960 MON-001-21.3 CONSTRUCT NEW BRIDGE & ROCK SHED
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05 0F710 SLO-046-49.5
REHABILITATE ROADSIDE REST AREA FOR ADA
COMPLIANCE

05 0F980 SLO-058-9.8
REPLACE BRIDGE & TAPER SHOULDERS INTO
EXISTING ROADWAY SHOULDERS

05 0H190 SLO-101-R24.0 HIGHWAY REHABILITATION
05 0H200 SB -101-R52.3 ROADWAY REHAB - CAPM
05 33071 SLO-046-32.2 CONVERT 2-LANE HIGHWAY TO 4-LANE EXPRESSWAY
05 34950 MON-101-84.6 RECONSTRUCT INTERCHANGE
05 40280 SLO-101-45.2 INTERCHANGE IMPROVEMENTS

05 44780 SB -101-10.8
RECONSTRUCT TWO INTERCHANGES ADD LANES
AND RAMP

05 48562 SLO-101-13.2 CONSTRUCT AUXILIARY LANES AND ITS ELEMENTS

06 0E230 KER-005-10.2
PANEL REPLACEMENT, COLD PLANE SHOULDER AND
PAVE BACK

06 30700 TUL-063-5.8 4C TO 6C AND IMPROVE CHANNELIZATION
06 0A970 TUL-099-22.4 SAFETY ROADSIDE REST AREA RESTORATION
06 0A990 KER-005-0.8 SAFETY ROADSIDE REST AREA RESTORATION
06 0E050 FRE-005-37.2 PAVEMENT PRESERVATION
06 0E180 KER-058-59.6 AC OVERLAY - REHAB
06 32210 KER-166-9.0 AC OVERLAY AND WIDEN SHOULDERS
06 34233 FRE-180-R53.4 CONSTRUCT FREEWAY

06 34243 FRE-180-R63.3
6FWY ON NEW 8FWY R/W ALIGN, CLOVIS TO FOWLER
4 FWY ON NEW 6FWY R/W

06 34251 FRE-180-R66.1 2C TO 4E ON EXISTING ALIGNMENT
06 3568U KIN-198-T21.5 2C TO 4E ON NORTH SIDE
06 41590 KIN-041-11.5 AC OVERLAY AND WIDEN SHOULDER
06 41600 KIN-041-R42.1 REHAB ROADWAY AND WIDEN SHOULDERS

06 41610 MAD-145-R0.5
AC OVERLAY, WIDEN SHOULDERS, AND REPLACE
BRIDGE (SCOUR)

06 42050 FRE-180-24.6 AC OVERLAY AND WIDEN SHOULDERS
06 42550 KER-058-R92.1 REPLACE OC W/4-LANE OC & CONSTRUCT
06 43050 KIN-033-0.0 AC OVERLAY AND WIDEN SHOULDERS
06 45940 TUL-099-34.0 CRACK SEAT, AC OVERLAY
06 46070 KER-005-4.6 PANEL REPLACEMENT & SHOULDER WORK
06 46300 KER-058-R139.0 REHAB EB AND WB SAFETY ROADSIDE REST AREAS
06 48380 FRE-041-20.0 FIBER OPTIC SYSTEM
06 48390 FRE-099-15.7 FIBER OPTIC SYSTEM
09 21440 INY-395-R65.0 WIDEN TO 4 LANE EXPRESSWAY MANZANAR 4-LANE

09 21480 INY-395-70.3
WIDEN TO 4 LANE EXPRESSWAY INDEPENDENCE 4
LANE

09 25800 INY-395-117.8
RECYCLE, WIDEN SHLDRS, AC OVERLAY ED
POWERS REHAB.

09 26900 MNO-395-R0.0
AC OVERLAY, SHLDR. WIDENING SHERWIN SUMMIT
REHAB

09 31660 INY-395-R8.5 ROADWAY REHABILITATION
09 31770 INY-395-90.9 RESURFACE ROADWAY (PCAPM)

10 0A870 STA-219-0.1
WIDEN TO 4 LANES AND INTERSECTION
IMPROVEMENTS
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10 0F070 SJ -004-4.5
CURVE CORRECTION "ROUTE 4 CURVE CORRECTION
EAST OF

10 0G130 MER-140-36.5
REPLACING BRADLEY OH BRIDGE WIDEN FROM 2
LANES TO 4 LANES.

10 0J160 TUO-108-4.3 TWO-WAY LEFT TURN LANE.
10 0K020 MER-099-15.8 REPLACE BRIDGES

10 0N150 MER-005-0.0
DIGOUTS & REPAIR OF LOCALIZED FAILURES & A/C
OVERLAY

10 1A070 MER-059-27.2 NEW MERCED RIVER BRIDGE (BR. NO. 39-0071R)
10 27980 MER-165-11.7 AC OVERLAY & WIDEN/REPLACE STR.
10 28320 SJ -004-R8.1 PAVEMENT REHABILITATION
10 2A420 CAL-026-0.0 PAVEMENT REHABILITATION
10 2A770 STA-099-R11.9 RECONSTRUCT IC

10 34540 STA-120-3.0
CONSTRUCT 2-LANE EXPRESSWAY WITH R/W
PURCHASE FOR 4-LANE ULTIMATE.

10 37930 CAL-012-3.0 STRUCTURAL SECTION REPAIR

10 38150 MER-165-26.9
AC OVERLAY, DIGOUTS, INTERSECTION
IMPROVEMENTS & SHOULDER WIDENING

10 3A650 STA-132-L14.9 ROUTE 132 REHAB & INTERSECTION IMPROVEMENTS
10 3A660 MER-140-36.2 BRIDGE REPLACEMENT
10 3A740 STA-108-22.4 SR 108 REHABILITATION
10 41480 MER-099-23.8 4 LN EXPRESSWAY TO 6 LN FREEWAY
122

Projects

1. Specific work will be assigned to the Consultant through issuance of Task Orders from
the Department Contract Manager. Task Orders will include, but not be limited to, an
estimate of the unit price or lump sum amount for each contract item, projected to the
mid-point of construction of the item, and documentation of the basis used for the price
estimate.

2. Consultant shall carry out the instructions received from the Department Contract
Manager and shall cooperate with Caltrans, other involved agencies, and other
Consultants.

3. It is not the intent of the foregoing paragraph to relieve the Consultant of professional or
legal responsibility during the performance of this contract.  In those instances where the
Consultant believes a better solution is possible, he/she shall promptly notify the
Department Contract Manager of these concerns, together with reasons thereof.

4. The Consultant has total responsibility for the accuracy and completeness of the cost
estimates prepared and shall check all materials accordingly.

5. The cost estimates, calculations, and other documents furnished under this contract shall
be of a quality acceptable to the Department Contract Manager.  The criteria for
acceptance shall be a product of neat appearance, well organized, technically and
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grammatically correct, checked, dated, and having the maker and checker identified.  The
minimum standard of appearance, organization, and content of the estimates shall be that
of similar types produced by Caltrans and set forth in related Caltrans manuals.

6. In providing the above items, the Consultant shall not contact prospective bidders of the
construction project nor the District involved in the development of the project
documents.  The Consultant shall not disclose the information provided nor the cost
estimate developed to anyone other than the Department Contract Manager.

7. The Consultant shall, throughout the life of the contract, retain within Consultant's firm,
or through qualified subconsultants, sufficient qualified staff to perform each of the tasks.

8. Consultant shall maintain a set of indexed project files.

9. Consultant shall, upon completion of the Task Order, provide documentation of the
development of the deliverables shall include, but not be limited to, all calculations,
correspondence, and other project documents provided in a PDF format.

B.  SCOPE OF WORK

The Consultant shall provide professional Architectural and Engineering (A&E) cost estimating
services for a variety of project types.  Projects may include, but are not limited to, highway
construction and rehabilitation, bridge construction and reconstruction, maintenance and
roadside rest buildings, landscaping, signal, lighting and combinations of these types.

1. The scope of this work will include, but is not limited to, the following:

a. An estimate of unit price or lump sum amount for each contract item, projected to the
mid-point of construction of the item, per the construction schedule provided.  For
lump sum items, the take-off quantities will be estimated by the Consultant.

b. For each contract item, documentation of the basis used for the price estimate,
including, but not limited to, references used, adjustments for location, production
rates and forecasting indices.

2. The instructions contained in this “Scope of Work” will take precedence over any
conflicting instructions found in Caltrans manuals or design guidance.

3. Items provided by Department will be in either English standard units or Metric units
using the International System of Units (SI) as indicated in the project documents
provided by Caltrans.

4 Any software developed, licensed, or purchased by the Consultant or subconsultant for
cost estimating or other engineering purposes shall be available to the Department upon
request.  Any cost estimating related software developed by the Consultant or
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subconsultants during the course of the contract shall not be copyrighted and is State
property.  Consultant developed software may be modified by the Department or other
Consultants.  At a minimum, the Department will require a user’s manual with complete
instructions and examples for all Consultant or subconsultant developed software.  The
Department Contract Manager may request updated software and manuals from the
Consultant at any time.  Any software development, licensing, or purchasing by the
Consultant or subconsultant for cost estimating or other engineering purposes shall only
be as required in an approved Task Order.

5. Work performed under this contract shall be performed within the constraints of Task
Orders.

a. The Task Orders will contain the specific statement of work to be performed under
that Task Order.  The Task Orders will also include the project milestones to be
achieved in addition to any other milestones needed to assure timely performance and
fiscal responsibility.

b. All Task Orders will be negotiated between the Department Contract Manager and
Consultant's Project Manager in accordance with the terms of this contract including
the approved wage rates indicated in the Consultant’s Cost Proposal..

c. Consultant shall submit a cost proposal for each Task Order to the Department
Contract Manager for review.  The cost proposal shall include, at a minimum, the
following information:  The names of the individuals proposed for work on this task,
the individual classification, the duties the individual will perform along with the
Caltrans activity codes for such duties, the estimated hours of each individual under
each duty or activity, the wage rates for each individual from the Consultant’s Cost
Proposal, and estimate of allowable direct costs other than labor, an estimate DBE
utilization under this task, and a summation of total cost proposed for the task.

d. Other information may be required at the request of the Department Contract
Manager.

6. All studies, reports, quantity calculations, and cost estimates shall conform to Caltrans
criteria, policies, procedures, and standards.  All work shall be made available to the
Department at milestones specified in the Task Order schedule and upon request by the
Department Contract Manager.

C.  ITEMS TO BE SUPPLIED BY CALTRANS:

1. Draft project plans.
2. Draft project special provisions.
3. Contract items and quantities.
4. Construction schedule (CPM).
5. Number of Working Days.
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6. Innovative bidding (A+B, Incentive/Disincentive, etc.)
7. Target date for the beginning of construction.
8. Project Information (Materials Information, Permits, Geotechnical Report etc.)
9. Contingency set at 5 percent, unless designated otherwise.

The items listed above are provided only for the purpose of producing the required cost
estimates.  The listed items are subject to ongoing review and revision by the Department in
preparation for advertising of the project.  All items listed above may not be available for use by
the Consultant.

D.  SUBMITTALS

1. Consultant shall provide cost estimation services for the project in close liaison with the
Department. The Department will exercise review and approval functions through the
Department Contract Manager.

2. Unless otherwise stated in the Task Order, Consultant will submit the resultant cost
estimate and information in MicroSoft Excel, compatible with MS Office 1997, on CD
disk, along with one paper copy.

E.  PERSONNEL REQUIREMENTS

1. Personnel

a. The Consultant’s personnel shall be capable of performing the types of Cost
Estimating and engineering work described above in “Description of Required
Services” with minimal instructions.

b. The Consultant’s Project Manager shall be a licensed registered Civil Engineer in the
Department of California.  The Project Manager shall coordinate all Cost Estimating
and related engineering issues with the Department’s Contract Manager.  In addition
to other specified responsibilities, the Project Manager shall be responsible for all
matters related to the Consultant’s personnel operations, including:

1. Reviewing, monitoring, training and directing the Consultant’s personnel.

2. Assigning personnel to complete the required Task Order work as specified.

3. Administering personnel actions.

4. Tracking and providing written monthly progress reports that track percentage of
work completed and budget expenditures to date linked to the various WBS
activities.
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c. The Consultant shall, throughout the life of the contract, retain within Consultant firm
or through subconsultant’s a staff of people qualified to perform each of the tasks.

d. The Consultant’s Project Engineers shall be capable of assisting the Consultant
Project Manager in all aspects of the required engineering work and shall be licensed
registered Engineers in the appropriate engineering field in the Department of
California.

e. It is possible Consultant may be asked from time to time to attend certain special
training recommended by the Department Contract Manager.  On these occasions,
with the approval of the Department’s Contract Manager, the Consultant will be
compensated for the training time only. All other costs or fees associated with the
training, including any transportation costs, will be the Consultant’s responsibility.

2. Availability and Work Hours

a. Unless specifically stated in each Task Order, the Consultant shall begin the required
work within five working days after receiving a fully executed Task Order.  Once the
work begins, the work shall be prosecuted diligently until all required work has been
completed satisfactorily.

b. The Project Manager shall be accessible to the Department Contract Manager at all
times during normal working hours.

c. Unless otherwise specified in the Task Order or directed by the Department Contract
Manager, the normal workday will consist of Monday through Friday, from 8 a.m. to
5 p.m. and the normal workweek shall consist of 40 hours.

d. Overtime may be required. However, overtime shall be worked only when directed in
writing by the Department Contract Manager or specifically required by the Task
Order.

3. Any product or deliverable not fully approved by the Department Contract Manager
bearing the signature of a Professional Engineer no longer employed by the Consultant
shall be replaced by another product or deliverable bearing the signature of a technically
qualified and licensed replacement Professional Engineer at no cost to the Department.
The responsible Professional Engineer signing the cost estimates or any other related
deliverable requiring the signature of a licensed Professional Engineer, shall be currently
employed by the Consultant or its subconsultants at the time of deliverable submittal and
throughout the Department review and acceptance process.  A Professional Engineer
whose signature appears on any cost estimate or other related deliverable that has not
been fully approved by the Department and who is no longer employed by the Consultant
or its subconsultants shall be replaced by a qualified Professional Engineer.  The
Consultant shall submit a written request and obtain the Department Contract Manager’s
prior approval to changing Professional Engineering staff and work products.  The
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Consultant shall provide the Department’s Contract Manager with the technical
qualifications of the replacement staff, including resumes.


